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REQUEST FOR BIDS 

 

Westminster Woods Water Conservation and Storage Project 

2015 Turf and Irrigation Upgrades 
 

1. Introduction 
This project is being constructed by the Gold Ridge Resource Conservation District 

(Gold Ridge RCD) with grant funding from the National Fish and Wildlife Foundation, 

California Department of Water Resources, and the California Department of Fish and 

Wildlife.  The Gold Ridge RCD is a division of state government and is responsible for 

conservation of soil, water, and other natural resources.   

 

For the purposes of the bid documents, “Owner” shall mean the owner of the project, 

which is stated as the Gold Ridge RCD Board of Directors.   

 

“Landowner” shall refer to the landowner on whose property the project is being 

implemented. 

 

Work will be supervised by the Gold Ridge RCD and/or the project designer. 

 

2. Documentation 
Attached to this Request for Bids are copies of project and contract documents, including 

the following:   

 

Exhibit A: Project Plans  

Exhibit B: Cost Proposal Form 

Exhibit C: Bid Evaluation Form 

Exhibit D: Sample Contract 

Exhibit E: Gold Ridge RCD Insurance Requirements 

Exhibit F: Billing Instructions for Contractors 

Exhibit G: Gold Ridge RCD Best Management Practices for Construction 

 

Additional detailed project specifications will be provided at the bid tour.  Bidders are 

expected to thoroughly examine and understand the contents of each of these 

documents, which contain pertinent and specific information regarding all aspects of 

project construction and administration.  The Bid Evaluation Form (Exhibit C) will be 

used by RCD staff to objectively score all bids for presentation to the Board of Directors.  

Contract documents (Exhibits D and E) will be included in the final contract made 

between the successful bidder and the Gold Ridge RCD.   

 

3. Location 
The project site is the Westminster Woods Camp and Conference Center, outside 

Occidental, CA. 
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4. Plans and Work Sites 
The submission of a bid shall constitute certification by the bidder that they have: 

A. Visited the project site to familiarize themselves with local conditions that in any 

manner affect cost, progress, or performance of the work; 

B. Familiarized themselves with all federal, state and local laws, ordinances, rules, 

and regulations that in any manner affect the cost, progress, or performance of 

the work; 

C. Thoroughly examined and understand the bid documents, exhibits, plans, and 

specifications. 

 

5. Scope of Work 
The scope of work includes all equipment, labor and specified materials per Exhibit A: 

Plan Sheets 1, 4 and 5, and specifications to be distributed during bid tour, to complete 

the following: 

1. Removal and disposal of existing turf and irrigation system components, if any 

2. Soil aeration and amendment 

3. Installation of new irrigation system, including piping, valves, sprinkler heads 

and electrical work 

4. Installation of specified turfgrass sod 

5. Relocation and installation of existing pump and pressure tank adjacent to water 

tanks currently under construction 

6. Installation of water conveyance piping. This task will require sawcutting and 

replacing two small sections of asphalt pavement. 

7. Removal of existing creek diversion pump and appurtenances 

8. Erosion control measures 

 

Bids shall include costs for furnishing all labor, equipment, and materials necessary to 

perform all work as described in Exhibit A.   

Labor and equipment:  Bids shall include costs for furnishing necessary labor 

and equipment to carry out all tasks detailed in Exhibit A. 

o Subcontracts are allowable for specialized work.  Subcontractors are subject 

to approval by the Gold Ridge RCD, and should be identified on the Cost 

Proposal form. 

o Labor costs (including subcontractor labor costs) shall be based on current 

prevailing wage rates (see section entitled “Wages” below). 

o Equipment costs shall include all fuel costs.  Added fuel surcharges not 

included in the bid will not be paid. 

Materials: All required materials and any associated delivery costs shall be 

included in the bid. 

 

6. Project Cost and Funding 
Funding for the project is through grants from the California Department of Water 

Resources, National Fish and Wildlife Foundation, and California Department of Fish 

and Wildlife. 
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The engineer’s cost estimate for the project is $57,000. 

 

7. Project Timeline 
A. PRE‐BID TOUR: A mandatory pre‐bid site tour will be held on October 13, 2015, 

at 10 AM.  Contractors planning to submit a bid must attend the site tour. 

B. LETTER OF INTENT: Contractors wishing to attend the bid tour must submit a 

Letter of Intent to GRRCD no later than 5 PM, October 12, 2015.  Please note that 

Letters of Intent must be received at GRRCD by this time. 

C. BID SUBMISSION DEADLINE: Sealed bids must be received at GRRCD by 5 

PM, October 27, 2015.  RCD staff will evaluate bids and may make a contract 

award recommendation to the GRRCD Board of Directors. 

D. CONTRACT AWARD: A decision on the award of a contract will be made at a 

special GRRCD Board of Directors meeting at to be held during the last week of 

October or first week of November.  A contract may be awarded at this time, or 

the RCD Board may reject all submitted bids and instruct staff to solicit 

additional bids. 

E. CONTRACT DATE: A contract shall be formed no later than November 6, 2015.  

The successful bidder shall provide the required insurance information by this 

date. 

F. WORK SCHEDULE: The preferred work period is November, 2015.  Work on the 

project may commence after November 6, 2015, with the following conditions: 

i. All work is dependent on favorable weather conditions. 

ii. Contractor shall coordinate the commencement of work with the Gold 

Ridge RCD.   

iii. No work shall begin until authorized by the Gold Ridge RCD.   

iv. Should weather conditions prove unfavorable during November, work 

will be rescheduled for spring, 2016, as conditions allow. 

 

The deadline for completion of all ground disturbing activities is June 1, 2016, 

although this deadline may be extended at the discretion of the Gold Ridge RCD.   

 

8. Prevailing Wage Laws 
The Westminster Woods Water Conservation and Storage Project is funded by the 

National Fish and Wildlife Foundation and the California Department of Water 

Resources, and is being implemented by the Gold Ridge Resource Conservation District, 

a public agency.  This project is considered a public work or public improvement, and 

is therefore subject to prevailing wage and other requirements enumerated in Chapter 

1 (commencing with Section 1720) of Part 7 of Division 2 of the California Labor Code.  

Wage documentation, including certified payrolls, will be required of the contractor and 

subcontractors.  A labor compliance monitoring package will be distributed at the bid 

tour. 

 

9. Registration Pursuant to Labor Code Section 1725.5 
All contractors and subcontractors who will perform any portion of the work must be 

currently registered and qualified to perform public work pursuant to Labor Code 
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Section 1725.5.  Bids submitted by contractors, or including subcontractors, who are not 

registered will be rejected. 

 

10. Permits 
The Gold Ridge RCD will be responsible for obtaining all necessary permits.  Copies of 

all permits will be provided to the Contractor, and one copy must be kept on site at all 

times. 

 

11. Inspections 
All work performed on this project shall be subject to regular inspections.  The 

Contractor shall not cover up any work prior to these inspections.  It is the Contractor’s 

responsibility to contact the Project Manager to conduct required inspections.  

Inspections shall occur during construction and at job completion.  

 

12. Private Property; Sensitive Areas 
The project site is a summer camp located on private property.  Contractor shall take all 

precautions and measures necessary to protect the safety of camp employees, visitors 

and property.   

 

The project site is an environmentally sensitive area.  Contractor shall take all 

precautions and measures necessary to protect the environmental integrity of the site, 

including but not limited to the protection of all plants, animals, and aquatic life.  See 

Exhibit G: Gold Ridge RCD Best Management Practices for Construction.   

 

13. Licenses 
Contractor must possess and provide proof of all applicable licenses as required by the 

California Contractors State License Board. 

 

14. Safety Plan 
A written safety plan shall be submitted to GRRCD by the successful bidder prior to the 

start of construction activities. 

 

15. Submission of Bids 
Bids shall be submitted on the Cost Proposal Form attached hereto (Exhibit B).  Be sure 

to fill out the Cost Proposal Form completely, including total bid amount and unit costs 

for the items listed, and provide references pertinent to the construction plans if 

possible.  NOTE: It is not necessary to include a copy of the entire RFB with the bid.  

 

16. Bid Security 
Bid security in the amount of five percent (5%) of the bid price in the form of a certified 

check or bid bond is required.  Bids submitted without bid security will not be 

accepted.  The successful bidder’s security will be retained until he/she has entered into 

a bona fide contract with the Gold Ridge RCD and has supplied the necessary insurance 

certificates and performance bonds, if required.  Failure to enter into a contract or to 

provide the proper required bonds and/or certificates of insurance will result in 

forfeiture of both bid security and status as the successful bidder.  Unsuccessful bidders 



 

5 

may pick up their bond/certified check themselves at any time after the board decision 

has been finalized.  All bid security documents will be returned to unsuccessful bidders 

by mail on Friday, October 23, 2015.   

 

If the Contract value is greater than twenty‐five thousand dollars ($25,000), the 

Contractor shall provide a performance bond in favor of the Gold Ridge RCD in the 

amount of one hundred percent (100%) of the contract price and a labor and materials 

bond in favor of the Gold Ridge RCD in the amount of one hundred percent (100%) of 

the contract price. 

 

17. Evaluation of Bids 
The Gold Ridge RCD will accept the proposal which is of the greatest advantage to the 

project and the RCD.  However, the GRRCD has the right to reject any and all proposals 

and add alternates.  The Bid Evaluation Form (Exhibit C) lists the objective criteria that 

will be used to evaluate all bid proposals.  

 

18. Contract and Payment 
A lump sum contract will be awarded to the successful bidder for all work described in 

Exhibit A and the Scope of Work above.  Lump sum payment to the Contractor will be 

made following completion of work and final inspection, or progress invoices may be 

submitted for payment in accordance with the provisions described in 5(B) of the 

attached sample contract (Exhibit D).  Payment policy and instructions for vendors are 

attached hereto as Exhibit F.   

 

19. Bonds 
If the Contract value is greater than twenty‐five thousand dollars ($25,000), the 

Contractor shall provide a performance bond in favor of the Gold Ridge RCD in the 

amount of one hundred percent (100%) of the contract price. 

 

20. Federal and State Agency Grant Funding  
This project is funded by grants from the California Department of Fish and Wildlife 

(DFW), California Department of Water Resources (DWR) and National Fish and 

Wildlife Foundation (NFWF).  The Gold Ridge RCD submits invoices for these grants on 

a monthly basis, and will reimburse Contractor within seven (7) days following the first 

GRRCD Board meeting after receipt of payment from the grantor.  Please note that for 

DWR grants this process is currently taking 90 days or more from time of invoice 

submittal by the Contractor to the Gold Ridge RCD.   

 



 

6 

 

 



 

 

 

 

EXHIBIT A 
Project Plans and Specifications 

Westminster Woods Water Conservation and Storage Project 

2015 Turf and Irrigation Upgrades 
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EXHIBIT B 
Cost Proposal 

Westminster Woods Water Conservation and Storage Project 

2015 Turf and Irrigation Upgrades 

 

To:  Board of Directors, Gold Ridge Resource Conservation District 

 

We, the undersigned, having familiarized ourselves with all project plans and local 

conditions affecting the cost of work to be done, along with the cost proposal and 

contract documents, hereby propose to provide and furnish all labor, materials, utilities, 

transportation, and equipment of all types and kinds and to complete the project as 

specified and described in Exhibit A.  

 

We, the undersigned, agree to perform all of the above work to its completion and to the 

satisfaction of the Gold Ridge RCD for the rates and prices for said work as indicated 

below. 

 

We, the undersigned, understand that the contract is a lump sum contract.  The 

Contractor cannot be paid over the sum not to exceed without a change order from Gold 

Ridge RCD.  The Gold Ridge RCD will not be responsible for any loss of anticipated 

profits due to reductions in the size of the contract. 

 

 

1. BID SCHEDULE 

Total Bid:   

 

$   

(In numbers) 

Total Bid:   

 

$   

(In words) 

 

 

2. ADDITIVE OR SUBTRACTIVE ALTERNATE UNIT PRICE BID ITEMS 

Include unit costs for each bid item below.  Cost for these bid items will be added to or 

subtracted from the contract amount based on any change orders covering square feet of 

turfgrass or number of irrigation heads. 

 

Bid item  Unit price   

Turfgrass sod (installed)  $_______________/ft2 

Irrigation head (installed)  $______________each 
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3.  CERTIFICATION 

I hereby certify that: 

A. All of the statements herein made by me are made on behalf of: 

 

(i) a corporation organized and existing under the laws of the State of California, 

governed by: 

 

President    

 

Vice‐President    

 

Secretary    

 

Treasurer   ; 

 

or 

(ii) a partnership consisting of:    

 

and ___________  ; 

 

or 

(iii) an individual trading as: 
 

   

 

in the County of   , State of    

 

B. I have thoroughly examined the plans and specifications, contract documents and all 

other items bound herein;  

 

C. I have carefully prepared this Cost Proposal form and have checked the same in 

detail before submitting this bid;  

 

D. I have full authority to make such statements and to submit this bid on the 

Companyʹs behalf; and  

 

E. The statements herein are true and correct. 

 

Signature    Date    

 

By        

 

Title        
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Calif. Contractorʹs License #:     Classification:    

 

Name of Qualifier for License:      

 

Federal Tax Identification #:      

 

Company Address:      

 

Phone:      Email:    

 

Project Representative:      

 

Representativeʹs Phone:    Email:    

 

 

4. SUBCONTRACTORS 

List subcontractors you are planning to use on this project, if any.  Provide company 

name and California contractor license number and classification. 

 

Name of Subcontractor:    

 

License #:     Classification:    

   

Name of Subcontractor:    

 

License #:     Classification:    

   

Name of Subcontractor:    

 

License #:     Classification:    
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5. REFERENCES 

List projects and contact information for use as reference (please refer to EXHIBIT C:  

Bid Evaluation Form) 

 

PROJECT NAME    

 

Brief description of project    

 

   

 

Date constructed:    

 

Reference (name & phone)    

 

PROJECT NAME    

 

Brief description of project    

 

   

 

Date constructed:    

 

Reference (name & phone)    

 

PROJECT NAME    

 

Brief description of project    

 

   

 

Date constructed:    

 

Reference (name & phone)    
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EXHIBIT C 
Bid Evaluation Form 

Westminster Woods Water Conservation and Storage Project 

2015 Turf and Irrigation Upgrades 

 

(NOTE: This is provided in the bid packet as an example to show bidders how bids will be 

scored.  Please do not fill out – it will be completed by RCD staff) 

 

Contractor name:    

 

#  Category  Score

1 
Experience working with Resource Conservation Districts or other public 

agencies (0 or 2 points)1. 
 

2 
Contractor’s primary business address is located within a 30‐mile radius of 

the job site (0 or 2 points). 
 

3  Low bid (0 or 1 point)2   

4  Cost considerations (0, 1 or 3 points)3   

5 
Experience with similar projects (irrigation systems, turf installation, erosion 

control, etc.) as demonstrated by list of completed projects and references (0, 

1 or 3 points).4 
 

6 
Knowledge of and experience with central and/or north coastal California 

environmental constraints (soils, topography, hydrology etc.) (0, 1 or 3 

points).5 
 

  Total score:   

Note: Categories 5 and 6 are determined by examining relevant project experience as 

provided by the bidder, including references. 

 

                                                 
1  Yes = 2, No = 0 
2  Low bid = 1 
3  Cost considerations are based on engineers estimate, and points are allocated as follows: 
 More than 10% below designer’s estimate = 3 
 Within +/- 10% of designer’s estimate = 1 
 More than 10% above designer’s estimate = 0 

4  5+ years of documented experience = 3 
 2 – 5 years of documented experience = 1 
 less than 2 years of documented experience or no reference provided = 0 
5   5+ years of documented experience = 3 
 2-5 years of documented experience = 1 
 less than 2 years of documented experience or no reference provided = 0 



 

 



 

D‐1 

EXHIBIT D 
 

SAMPLE CONTRACT 

between 

Gold Ridge Resource Conservation District 

and  

CONTRACTOR  

Westminster Woods Water Conservation and Storage Project 
2015 Turf and Irrigation Upgrades 

 
 
RECITALS 

This contract (hereinafter the Contract) is between the Gold Ridge Resource Conservation 
District (GRRCD) and CONTRACTOR (CONTRACTOR) for services required through 
California Department of Fish and Wildlife (DFW) Grant Agreement P1430403, California 
Department of Water Resources (DWR) Grant Agreement 46000105, and the Russian River 
Coho Water Resources Partnership, funded through the National Fish and Wildlife Foundation 
(NFWF).   
 
CONTRACTOR is to be considered an independent contractor, and all persons employed by 
CONTRACTOR in connection with works covered by this Contract are not to be considered 
employees of GRRCD in any respect whatsoever. 
 
This Contract supersedes and replaces any previous understanding, agreement or contract, written 
or verbal, between GRRCD and CONTRACTOR.  
 
TERMS AND CONDITIONS 

1. Effective and End Dates.  The effective date of this Contract is DATE.  Work under this 
Contract shall continue until either party terminates the Contract; however, with respect to 
services initiated under the Contract, the terms and conditions herein shall continue through 
completion of such services, or until DATE, whichever comes first.  
 

2. Schedule.  Work may start immediately upon execution of this Contract, subject to approval 
by GRRCD.  CONTRACTOR shall submit his/her project work schedule to GRRCD within 
three working days of the request. 

 
3. Termination.  Either party shall have the right to terminate this contract for any reason upon 

15-day written notice to the other party.  In the event of such termination, CONTRACTOR 
will be entitled to payment for all work performed under this Contract prior to termination.  
 

4. Scope of Work.  In accordance with the activities described in the DFW, DWR and NFWF 
grants to GRRCD, a Scope of Work for this Contract (Exhibit A) has been attached hereto 
and incorporated by reference herein.  CONTRACTOR represents itself to be experienced 
and competent to perform such services.  These services are in connection with GRRCD’s 
engagement by DFW and DWR to administer the Westminster Woods Water Conservation 
and Storage Project, and are to be rendered in partial discharge of that engagement and in 
accordance with the terms thereof. 
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Services to be provided by CONTRACTOR are described in Exhibit A, which includes the 
plans and specifications for the work to be performed, and Exhibit B, which specifies 
CONTRACTOR’s equipment, labor and other relevant rates.  
 
In requesting the services as outlined in Exhibit A and any subsequent exhibits, neither 
GRRCD nor DFW nor DWR nor NFWF assumes an obligation to provide further funding or 
support to CONTRACTOR beyond the terms stated in the exhibits. 
 

5. Payment and Fees 
A. This is a lump sum contract.  GRRCD and CONTRACTOR agree that if additional 

services are needed, a mutually agreeable change order to this contract will be prepared. 
 

B. Payment in full shall be made to CONTRACTOR upon completion and final inspection 
of all project work, according to the conditions in 5(B) below.  Progress invoices are 
acceptable, and shall be submitted no more frequently than monthly.  All invoices 
rendered to GRRCD by CONTRACTOR shall indicate the number of hours and dates 
worked for each piece of equipment or labor classification, cost for materials and 
subcontractors, and such additional information as GRRCD shall reasonably request.  
The total compensation shall in no event exceed $AMOUNT without express written 
approval by GRRCD.  The compensation provided for in this article shall be the total 
consideration to CONTRACTOR, and shall include all of CONTRACTOR’s expenses 
incurred in rendering requested services. 
 

C. An original invoice with all required documentation shall be submitted to: Gold Ridge 
Resource Conservation District, 2776 Sullivan Road, Sebastopol, CA 95472, Attn: John 
Green. 
 

D. Compensation shall be paid to CONTRACTOR within 30 days after GRRCD has 
received payment from DFW, and/or DWR, and/or NFWF.  After GRRCD has received 
payment for work completed, the GRRCD Board of Directors shall review the invoice to 
be paid at their regularly scheduled meeting on the third Thursday of the month.  No 
invoice can be paid without Board approval. 

 
6. Wages.  The Westminster Woods Water Conservation and Storage Project is being 

implemented by the Gold Ridge Resource Conservation District, a public agency, under 
contract to the National Fish and Wildlife Foundation and California Department of Water 
Resources.  This project is considered a public work or public improvement, and is subject to 
prevailing wage and other requirements enumerated in Chapter 1 (commencing with 
Section 1720) of Part 7 of Division 2 of the California Labor Code.   
 

7. Oversight and Inspections.  All work performed on this project shall be subject to oversight 
and regular inspections by GRRCD and the project designer, Prunuske Chatham, Inc.  All 
work items shall be completed in accordance with detail provided in the plans, specifications 
and typical diagrams included in Exhibit A, and shall be subject to final approval by GRRCD.  
CONTRACTOR shall have no responsibility whatsoever for inspections and/or reporting to 
the GRRCD Board of Directors or granting agencies about the progress of the work. 
 

8. Final Inspection.  When the work performed by CONTRACTOR on each project site is 
substantially complete, CONTRACTOR shall notify GRRCD that the work will be ready for 
final inspection on a definite date, which shall be stated in such notice.  Notice may be given 
in writing, by email or verbally, and shall be given at least five (5) days prior to the stated 
date for final inspection.  If the GRRCD Project Manager determines that the status of the 
work is as represented, he will conduct the final inspection on the date stated in such notice, 
or as soon thereafter as is practicable. 
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9. Safety and Protection.   

A. Fire precautions.  CONTRACTOR shall have on hand and maintain the following tools 
and equipment while working on the job site: an approved five-pound ABC fire 
extinguisher, a backpump water-type fire extinguisher and one round-pointed, shovel, 
McLeod, or other grubbing tool suitable for fire-fighting per person working on the 
project.  All portable gasoline-powered equipment shall have approved spark arrestors in 
place and functioning properly.  Stationary equipment shall have a 10-foot fire break 
around it. 

B. Protection of Property.  CONTRACTOR shall take care not to damage property on which 
the project is being constructed.  This includes, but is not limited to, damage to roads and 
access routes resulting from vehicle or equipment use.  CONTRACTOR will be required 
to repair damage resulting from CONTRACTOR’s activities at his/her own expense. 

 
10. Performance of Services.  CONTRACTOR agrees to render its services as stated in Exhibit 

A.  CONTRACTOR shall give immediate notice to GRRCD where any event occurs or 
condition arises which CONTRACTOR considers to constitute a basis for any modification 
of this Contract.  GRRCD and CONTRACTOR shall mutually agree on cost and completion 
date adjustments suitable for any such modification. 
 

11. Delays.  Neither GRRCD nor CONTRACTOR shall be liable for default or delay under this 
Contract caused by acts of God, or other events beyond the control of such party.  Such acts 
or events shall include storms, floods, fires, epidemics, war, riot, strikes, lockouts, or other 
labor disputes, and acts of the government, its agencies or officers, federal, state, or local. 
 

12. Suspension of Services.  GRRCD may suspend performance of services hereunder at any 
time by written note to CONTRACTOR.  Any suspension shall extend the Contract 
completion date commensurately.  GRRCD shall pay CONTRACTOR necessary and 
reasonable costs incurred by CONTRACTOR directly attributable to the suspension in 
addition to other compensation provided for by this Contract. 
 

13. Proprietary and Confidential Information.  There is a possibility that as part of executing 
the work described in exhibit(s) CONTRACTOR will need to obtain and use information 
considered confidential or proprietary by GRRCD or its subcontractors.  In this instance, 
GRRCD will inform CONTRACTOR that GRRCD or its subcontractors considers such 
information confidential or proprietary.  CONTRACTOR agrees that, during and after the 
term of this Contract, it will not directly or indirectly disclose to any third person, nor use for 
its own benefit or the benefit of anyone other than GRRCD, such confidential or proprietary 
information without obtaining prior authorization from GRRCD. 
 

14. Ownership of Materials and Documentation.  It is understood that all materials resulting 
from the efforts of CONTRACTOR in connection with this Contract, including documents, 
reports, calculations, maps, photographs, computer programs, computer printouts, notes, and 
any other pertinent data are to be the property of GRRCD.  They shall be retained by 
CONTRACTOR for a minimum of three (3) years, and shall not thereafter be disposed of 
without prior written notice to GRRCD.  Reuse of these materials by CONTRACTOR on 
projects other than the Westminster Woods Water Conservation and Storage Project is 
prohibited without written permission from GRRCD.  Notwithstanding anything in this 
provision, GRRCD and CONTRACTOR are obligated to abide by 37 CFR Part 401 (Rights 
to Inventions Made by Non-Profit Organizations and Small Business Firms Under 
Government Grants, Contracts, and Cooperative Agreements). 
 

15. Accounting, Auditing and Evaluation.  CONTRACTOR shall prepare and maintain 
accounting records in support of all amounts billed to GRRCD.  CONTRACTOR’s files and 
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records directly relating to performance of this Contract and billing therefore shall be subject 
to audit by GRRCD and/or DFW and/or DWR and/or NFWF at all times during the course of 
the project and for a period of three (3) years after project completion.  CONTRACTOR 
further agrees to provide timely responses to all reasonable requests for information from 
GRRCD, DFW, DWR or NFWF for purposes of evaluating the accomplishments of the 
Project for a period of five (5) years after the date on which the final reports for the project 
are provided. 
 

16. Subcontracting.  The services under this Contract shall be rendered by CONTRACTOR, and 
shall not be subcontracted to be performed by any other party without the prior written 
consent of GRRCD.  Inclusion of specific subcontractors in attached exhibit(s) approved by 
GRRCD constitutes approval of said subcontractors. 
 

17. Liability and Indemnity.  As an independent contractor, CONTRACTOR shall be 
responsible for its own operations, personnel and activities and assumes all liability for its 
negligent acts or willful misconduct in the course of work to be performed and for breach of 
any of the terms of this Contract.  GRRCD and CONTRACTOR mutually agree, to the fullest 
extent permitted by law, to defend, indemnify, and hold each other, DFW, DWR and NFWF 
harmless from any and all damage, liability, or cost, including reasonable attorneys’ fees and 
costs of defense, arising from their own negligent acts, willful misconduct, errors, or 
omissions in the performance of their services under this Contract.  
 
CONTRACTOR assumes all liability for workers’ compensation and employer’s liability 
coverage for its own employees. 
 

18. Compliance with Applicable Laws.  CONTRACTOR shall comply with any safety rules 
and procedures provided by GRRCD when working on the project, and with all applicable 
provisions of federal, state and local equal employment opportunity laws, rules, regulations 
and orders described in this Contract and with all other applicable laws, rules, regulations and 
orders.  
 

19. Insurance Requirements.  CONTRACTOR agrees to procure and maintain insurance of the 
kinds and amounts detailed below (Exhibit C) from insurance companies authorized to do 
business in the state of California, covering all operations under this Contract.  
CONTRACTOR shall furnish to GRRCD a certificate(s) signed by an authorized 
representative of the insurance company (ies) showing that CONTRACTOR has satisfactorily 
complied with the insurance provisions herein within 5 days of the effective date of this 
Contract. 
 
CONTRACTOR shall maintain at its own expense and provide evidence of sufficient 
commercial general and automobile liability, workers’ compensation insurance as required by 
law or regulation for performance of services under this Contract. 
 

20. Nondiscrimination.  CONTRACTOR shall comply will all applicable federal, state, and 
local laws, rules and regulations in regard to non-discrimination.  CONTRACTOR agrees not 
to unlawfully discriminate, harass or to allow harassment against any employee or applicant 
for employment because of sex, race, religious creed, color, ancestry, age, marital status, 
physical disability, mental disability, medical condition, national origin and denial of family 
care leave. 
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21. Governing Law and Venue.  The parties agree that this Contract, including its performance, 
validity, and interpretation, shall in all respects be governed by the laws of the State of 
California.  The State of California, County of Sonoma, shall be the jurisdiction and venue 
for any dispute arising out or in connection with this Contract. 
 

22. Dispute Resolution. 
A. Intent.  The parties intend to resolve all disputes and other matters in question arising out 

of or relating to the interpretation, application, performance or breach of any term, 
covenant or condition of this Contract through reasonable business-like negotiations 
without resort to litigation.  If a dispute should arise regarding the obligations of GRRCD 
or CONTRACTOR, the parties shall attempt to resolve the dispute in accordance with 
this Dispute Resolution section.  Unless the GRRCD requires otherwise, and regardless 
of the size or nature of the dispute, CONTRACTOR shall not cease or delay performance 
of its obligations under the Contract during the existence of any dispute, and GRRCD 
shall pay to CONTRACTOR all amounts owing that are not subject to dispute or offset. 
 

B. Resolution Procedure.  GRRCD and CONTRACTOR shall attempt to resolve any 
disputes in accordance with the following procedures: 

 
i. Special Meeting 

GRRCD will call a special meeting for the resolution of disputes.  The meeting shall 
be held within three (3) working days after delivery of written request for such 
meeting specifying the nature of the dispute to be resolved.  If a meeting is called 
prior to commencement of the construction, the meeting shall be held at the 
GRRCD’s offices; thereafter, the meeting shall be held at the project site.  The 
meeting shall be attended by representatives of GRRCD and CONTRACTOR.  Such 
representatives shall have authority to resolve the dispute and shall not be an 
attorney(s) actively practicing law. 
 

ii. Mandatory Mediation 
If the dispute has not been resolved within five (5) working days after the special 
meeting, both parties shall engage in a mediation proceeding, which shall be attended 
by all parties to the dispute and which, unless all parties to such proposed mediation 
proceeding agree otherwise, shall be conducted by an independent mediator, such as 
Judicial Arbitration and Mediation Service in San Francisco, California, in 
accordance with its procedures.  The costs of mediation shall be shared equally by all 
parties to such mediation. 
 

iii. Settlement 
If, as a result of the mediation, a voluntary settlement is reached and the parties agree 
that such settlement shall be reduced to writing, the Contract may be enforced as a 
settlement agreement in the Sonoma County Superior Court.  Such agreement shall 
be and have the same force and effect as an arbitration award in California and 
judgment may be entered upon it in accordance with applicable law in any court 
having jurisdiction thereof. 
 

iv. Evidence Code 
All proceedings under this Dispute Resolution section shall be subject to California 
Evidence Code Section 1119.  The restrictions set forth therein on the use of evidence 
from the special meeting or mediation shall apply to any arbitration as well as any 
court proceeding.  The parties expressly agree to abide by subdivisions (a) and (b) of 
Section 1119, which provide as follows: 
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1. Subject to the conditions and exceptions provided in the section, when persons 
agree to conduct and participate in mediation for the purpose of compromising, 
settling, or resolving a dispute: 
a. Evidence of anything said or of any admission made in the course of the 

mediation is not admissible in evidence, and disclosure of any such evidence 
shall not be compelled, in any civil action (or arbitration) in which, pursuant 
to law, testimony can be compelled to be given. 

b. Unless the document otherwise provides, no document prepared for the 
purpose of, or in the course of, or pursuant to the mediation, or copy thereof, 
is admissible in evidence, and disclosure of any such document shall not be 
compelled, in any civil action (or arbitration) in which, pursuant to law, 
testimony can be compelled to be given. 

2. Subdivision a does not limit the admissibility of evidence if all persons who 
conducted or otherwise participated in the mediation consent to its disclosure. 

3. The presentation of evidence from any expert or consultant shall not waive the 
attorney-client or other privilege or exclusionary rule a party may later seek in 
another proceeding. 

 
v. The Contractor shall incorporate this Dispute Resolution into contracts with all 

subcontractors. 
 

vi. This Dispute Resolution procedure shall not in any way affect any statutes of 
limitation relating to any claim, dispute or other matter or question arising out of or 
relating to this Contract or the breach thereof.  This dispute resolution procedure may 
be conducted before or during the pendency of any other legal proceedings between 
GRRCD and any third party. 

 
22. Attorney’s Fees.  In the event either party brings an action or proceedings for damages 

arising out of the other’s performance under this contract or to establish the right or remedy 
of either party, the prevailing party shall be entitled to recover reasonable attorney fees and 
costs as part of such action or proceeding.   
 

23. Lobbying Certification and Disclosure.  CONTRACTOR agrees, to the best of his or her 
knowledge and belief, that: 

 
A. No federal appropriated funds have been paid or will be paid by, or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 

B. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person influencing or attempting to influence an officer or employee of any agency, or a 
Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form LLL (Disclosure 
Form to Report Lobbying), in accordance with its instructions. 

 
24. Delivery of Documents and Notices 

The following addresses shall be used for delivery of required documents and notices to 
GRRCD or CONTRACTOR: 
 

GRRCD:  Gold Ridge Resource Conservation District  
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 2776 Sullivan Rd. 
 Sebastopol, CA 95472 
 Attn: John Green 
 F:  (707) 823-5243 
 
Contractor: CONTRACTOR 
 ADDRESS 
 ADDRESS 

 
25. Signatures.  Unless otherwise specified below, the following signatories are the authorized 

representatives upon whose decisions and information each party may rely in performance of 
this Contract.  Any information or notices required or permitted hereunder shall be deemed to 
have been sufficiently given to either party if given to these signatories or to such other 
parties and/or address as they may subsequently designate. 
 

 

This Contract is effective the date and year stated in Article No. 1. 
 
 GOLD RIDGE RESOURCE 

CONSERVATION DISTRICT 
 

 CONTRACTOR 

    
Address: 2276 Sullivan Rd. 

Sebastopol, CA 95472 
 ADDRESS 

ADDRESS 
    
    
    
Signature:    
    
    
Name: Brittany Heck  NAME 
    
    
Title: Executive Director  TITLE 
    
    
Date:    
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EXHIBIT E 
 

Gold Ridge RCD Insurance Requirements 
Contractors 

 
The Contractor shall, at its expense, maintain or cause to be maintained the insurance 
coverages set forth with insurance companies acceptable to the Gold Ridge Resource 
Conservation District (GRRCD).  Prior to commencement of services hereunder, the 
Contractor shall deliver to GRRCD certificate(s) (a) evidencing the issuance of insurance 
containing the coverages required herein and (b) providing that the insurance shall not be 
cancelled or materially changed without thirty (30) days’ prior written notice to GRRCD.  
 
Commencement or performance of services without delivering the certificate(s) of 
insurance shall not constitute a waiver of Contractor’s obligation to provide the required 
coverages.  Also, in the event coverages required herein are faulty in any respect, such 
shall not constitute a waiver of the Contractor’s obligations to obtain the proper 
insurance.  The policy (or policies) of insurance obtained by the Contractor, except 
Workers’ Compensation, shall provide that GRRCD, the grantor, their respective officers, 
directors, employees, and agents are additional insured for all coverages, to the extent of 
the indemnity provided by the Contractor under this Contract. 
 
1. Workers’ Compensation and Occupational Disease Insurance.  Workers’ 

Compensation and Occupational Disease Insurance or the equivalent thereof, 
including U.S. Longshoremens and Harbor Workers coverage if applicable, in an 
amount necessary to comply with the laws of the countries and/or states of origin of 
the Contractor’s expatriate employees and the country wherein the services are to be 
performed, with Employer’s Liability coverage in the amount of $1,000,000 each 
accident. 

2. Comprehensive General Liability Insurance.  Comprehensive General Liability 
Insurance including coverage for Contractual liability for this Contract, and Cross-
liability, in the amount of $1,000,000 combined single limit each occurrence for 
bodily injury and property damage.  If GRRCD’s General Liability Insurance is 
written on a “claims-made” form, it must provide for (i) a retroactive date prior to, or 
coincident with, the commencement of service under this contract and (ii) a minimum 
extended claims reporting period of one (1) year. 

3. Automobile and Commercial General Liability Insurance.  If automobiles are to 
be furnished by the Contractor in performance of services under this Contract, 
Comprehensive Automobile Liability Insurance, covering all vehicles owned, non-
owned, or hired, in the amount of $1,000,000 combined single limit each occurrence 
for bodily injury and property damage. 
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General Conditions for Insurance 
1. The Contractor hereby waives its rights of subrogation against the additional 

insureds to the extent of contractual liabilities assumed under this contract and 
shall cause its insurers to waive their rights of subrogation against the additional 
insureds. 

2. With respect to insurance coverages maintain hereunder by the Contractor and 
insurance coverages separately obtained by the additional insureds, all insurance 
coverages afforded by policies of insurance maintained by the Contractor shall be 
primary insurance as such coverages apply to the additional insureds to the extent 
of contractual liabilities assumed under this contract, and such insurance 
coverages separately maintained by the additional insureds, shall be excess 
insurance. 
 

3. Where use of subcontractors has been approved by GRRCD, the Contractor shall 
require all such subcontractors to obtain, maintain, and keep in force during the 
time in which they are engaged in performing work hereunder, adequate insurance 
coverage and furnish GRRCD acceptable evidence of such insurance upon 
request.  Any deficiencies in such coverage shall be the sole responsibility of the 
Contractor. 
 

4. No form of liability self-insurance, including, but not limited to, insuring with a 
parent, subsidiary, or affiliate organization, is acceptable or allowable under the 
terms of this contract unless agreed to by GRRCD prior to commencement of the 
work. 
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EXHIBIT F 
Billing Instructions for Contractors 

 

Process and timing 

Invoices will be reviewed by Gold Ridge RCD staff before submittal to grant agencies.  

Invoices will be scheduled for payment upon receipt of funds from the grantor, a 

process that may take up to 120 days from the time of submittal to the grantor by the 

District.  Payments to contractors will be reviewed for approval by the Gold Ridge RCD 

Board of Directors at their next scheduled meeting following the receipt of funds.  

Contractors will be reimbursed within seven days of approval by the Board.  No invoice 

can be paid without Board approval. 

 

Format 

In order to be paid promptly, your billing should include these elements: 

 

Name:    Please list your legal business name. 

 

Tax ID #:   If you or your company are providing services (rather than being 

reimbursed for expenses) you must have a Form W‐9 on file.   

 

Address:  Where you want your check to be mailed. 

 

Phone:   Number where you can be contacted in case of questions.  

 

Date:    Use the date on which your invoice is written. 

 

Job name:  This name must appear on all invoices for work done on this job.  

 

Task:    If your contract or work order shows that you will be performing more 

than one task specified in the budget, please break down the charges on 

your invoice by task.  

 

Description:  Provide a thorough but concise description of all work included on the 

invoice.  Include a breakdown of equipment and labor rates, hours and 

dates worked, materials, subcontractors and other costs. 

 

Please submit your invoice to: 

  Gold Ridge Resource Conservation District 

  2776 Sullivan Road 

  Sebastopol, CA  95472 

  Attn: John Green 
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EXHIBIT G 
 

Gold Ridge Resource Conservation District 

Best Management Practices for Construction 

 

The project sites are considered environmentally sensitive areas.  The contractor shall take all 

precautions and utilize all measures necessary to protect the environmental integrity of the site, 

including but not limited to the protection of plant, animal, and aquatic life.  The following is an 

integral aspect of this construction project: 

Limitations on earthmoving: 

 BMPs for construction period runoff and erosion control will be employed, including, but 

not limited to, silt fencing, fiber rolls, gravel bag berms, sandbag barriers, storm drain 

inlet protection, tracking controls, and stockpile management.  

 Access to all sites must be reviewed with the landowners and GRRCD.  Exact 

location of access way, number of trips planned, and type of vehicles used shall be 

discussed.  Contractor shall be responsible for repairing, at his own cost above 

and beyond the scope of work, any damage to property caused by access not 

approved by GRRCD.  

 Existing ingress or egress points will be used when possible. 

 Placement of temporary access roads, staging areas, and other facilities shall avoid 

disturbance to wildlife habitat and shall be restored to preconstruction conditions or 

better.  

 Trash, litter, construction debris, cigarette butts, etc., must be stored in a 

designated area approved by the inspector or removed from the site at the end of 

each working day.  Upon completion of work, contractor is responsible for 

removing all debris to the satisfaction of the inspector. 

 Disturbance to existing grades and vegetation will be limited to the actual site of the 

conservation project and necessary access routes.   

 Excavations left open overnight which pose a hazard public safety will be marked, and 

public exclusion measures will be taken, including temporary fencing where appropriate. 

Limitations on construction equipment: 

 No work will occur in flowing or standing water unless a dewatering plan is in place and 

has been agree to by the CA Department of Fish and Wildlife. 

 When heavy equipment is used, care must be taken to avoid existing and future septic 

system sites.  

 The use or storage of petroleum‐powered equipment shall be accomplished in a manner to 

prevent the potential release of petroleum materials into waters of the state (Fish and 

Game Code 5650). The following precautionary measures will be required: 

 All vehicles and equipment on the site must not leak any type of hazardous materials 
such as oil, hydraulic fluid, or fuel.  Vehicles and equipment must be inspected and 
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approved by the inspector before use.  Fueling shall take place outside of the riparian 

corridor. 

 If needed, a contained area located at least 50 feet from any watercourse will be 
designated for equipment storage, short‐term maintenance, and refueling.  If possible, 

these activities will not take place on the project site. 

 Vehicles shall be inspected for leaks and repaired immediately. 
 Contractor shall have emergency spill cleanup gear (spill containment and 

absorption materials) and fire equipment available on site at all times.  These items 

are to be reviewed by inspector before construction begins. 

 Leaks, drips and other spill are cleaned up immediately to avoid soil or groundwater 
contamination. 

 Major vehicle maintenance and washing shall be done off site. 
 All spent fluids including motor oil, radiator coolant, or other fluids and used vehicle 

batteries shall be collected, stored, and recycled as hazardous waste off site. 

 Dry cleanup methods (i.e. absorbent materials, cat litter, and/or rags) shall be used 
whenever possible.  If water is used, the minimal amount required to keep dust levels 

down shall be used. 

 Spilled dry materials shall be swept up immediately. 
 

Sensitive wildlife exclusion BMPs 

 Prior to commencement of construction activities, temporary exclusionary fencing shall 

be installed as appropriate to prevent sensitive wildlife from entering the construction 

zone.  The fencing shall be maintained throughout the duration of construction activities. 

 The adequacy of the fencing to prevent sensitive wildlife from entering the construction 

zone shall be approved by a qualified biologist prior to the commencement of construction 

activities.  The qualified biologist shall also survey the construction zone to ensure that 

no sensitive wildlife species were trapped in the construction zone during the installation 

of the exclusionary fencing.   

 


