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FINANCIAL ASSURANCE COST ESTIMATE 

FOR 
 

___________________________________________ 
(Mine Name) 

 
 

CA Mine ID #     91-____________________________ 
 

Reclamation Plan #/Name____________________________ 
 
 
 

 
 
Most Recent Approved Financial Assurance Cost Estimate 
 
Date:  _________________ 
 
Amount: $ _________________                      
 
 
 
Amount of existing Financial Assurance Mechanism(s) 
 
Date:  _________________ 
 
Amount: $ _________________   
 
 
 

Prepared by:  (Name & Affiliation): 
 

__________________________________ 
 

__________________________________ 
 

__________________________________ 
 

__________________________________ 
 
 

Date: __________________ 

This financial assurance cost estimate prepared 
and submitted pursuant to (choose one): 

 
 A new or amended reclamation plan 

approved on (Date):__________________ 
 
 

 An annual mine inspection performed on  

(Date): ____________________________ 

 

 Other: Please Specify: 

__________________________________ 
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I. SUPPORTING DOCUMENTS 
This estimate represents the cost of conducting and completing reclamation in accordance with the Surface Mining and 
Reclamation Act (SMARA) and the following supporting documents: 

 
Reclamation Plan Approval Date and Number 
 

Permits and/or Environmental Documents Approved as, or Conditioned upon, the Reclamation 
Plan 
 
 
 
 

Other Agency Financial Assurances Securing Reclamation of Disturbed Lands 
 

 
 
 
Wage Rates used in Cost Estimate* (cost estimates are required to use current ‘General prevailing wage determinations made by 
the director of industrial relations’ where applicable (http://www.dir.ca.gov/OPRL/PWD/index.htm) with employer labor surcharge added, or greater) 
 
 
 

Equipment Rates used in Cost Estimate* (Use current ‘Labor Surcharge and Equipment Rental Rates (Cost of Equipment 
Ownership)’ equipment rates published by Caltrans (http://www.dot.ca.gov/hq/construc/equipmnt.html) or other publicly available and verifiable local 
rates) 
 
 
 
Equipment Production Rates used in Cost Estimate (Use of current Caterpillar Performance Handbook or equivalent 
published production rates is required) 
 
 
 

* Many mine sites are remote projects that require hours of travel (to and from) and sometimes require additional time to prepare for even the 
simplest of tasks. In accordance with Labor Code Sections 1773.1 and 1773.9, contractors are required to make travel and/or subsistence (per 
diem) payments to each worker to execute the work. These arrangements can be quite variable and site specific. 

 
Attachments: 
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II. Description of Current Site Conditions 
(i.e., disturbed acres, slope conditions, excavation depths, topsoil and overburden stockpiles, equipment and facilities, 
reclamation in progress, erosion control status, required corrective actions, etc.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

III. Description of Anticipated Site Conditions (12 months from date of estimate) 
(i.e., increase of disturbed acres, increase of depth, increases in amount of equipment and/or facilities, required 
corrective actions, etc.) 

 
 
 
 
 
 
 
 
 
 

IV. Description/Justification of Cost Increase/Decrease 
 
 
 
 
 
 

(add additional pages as needed) 
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (use multiple sheets as needed)
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead 
agency and/or the Department. 

Current Site Condition: 

 

Reclamation Plan Performance Standard (End Use): 

 

Describe tasks: 

Equipment on site wholly owned by operator?: ☐YES ☐NO 
(If no, please provide the name/s and contact information for any lien holder) 

(add additional pages as needed) 
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (use multiple sheets as needed)
Methods to be used: 
A. Equipment – List equipment required to complete identified task. For large reclamation projects, separate mine 

areas. 

Equipment 
Unit of 

Measure $/Unit # of Units Cost ($) 

         Total Equipment Cost for this Task =  $ 

B. Labor – List all labor categories to complete identified task 
Labor Surcharge/Hr 
(where applicable) 

(enter % of wage) 

Labor Category $/Hour 
 (prevailing wage) % 

# of 
Hours Cost ($) 

 Total Labor Cost for this Task = $ 

C. Demolition – List all structures and equipment to be dismantled or demolished and removed from site 

Structure/Equipment to be Removed 
Type of 
Material 

Volume/ 
Quantity 

Unit Cost 
Basis 

Dispo
sal 

Cost Cost ($) 

  Total Materials Cost for this Task = $ 

D. Total Direct Cost of Structure and Equipment Removal (Total A+B+C) 

Equipment Costs + Labor Cost + Demolition Cost = $ 

E. Net Salvage Value* (Supported by properly prepared third party estimate, bid, or cost calculation.)  

Net Salvage Value = $       

F. Total Cost of Structure and Equipment Removal (Subtract Line D from Line E) 

Total Cost of Structure and Equipment Removal =  $ 
*NOTE: Salvage value may only be used to offset the direct cost of removing the single item for which salvage value is being
claimed. Salvage value shall not be used to offset any other demolition, general cleanup, or reclamation costs. 
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VI. PRIMARY RECLAMATION ACTIVITY
Use multiple sheets as necessary to estimate the cost of each activity required.  Provide documentation showing that rates, 
prices, and wages are available locally to the lead agency and/or the Department if necessary. 

Current Site Conditions: 

Reclamation Plan Performance Standard (End Use): 

Describe tasks, methods, equipment, etc.: 
Decompaction, cut, fill, haul, slope reduction, compaction, grading, topsoil placement, drainage work, soil amendments, 
special requirements, etc.  Separate sheets may be used for each task if necessary. 

Provide quantities: 
Overburden and topsoil, cut and fill, import or export (cubic yards), area (acres), haul distances (feet), equipment 
production rates (cubic yards/hour, or as applicable), etc. 

(add additional pages as needed) 
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VI. PRIMARY RECLAMATION ACTIVITY (                                                    )  
 (Describe Reclamation Activity Being Estimated) 
 
 

Acres:  Overburden (cy):  
Haul Distance (ft):  Topsoil (cy):  
Production Rate (cy/hr):    

 
Methods to be used: 
A. Equipment – List equipment required to complete identified task. For large reclamation projects, separate 

mine areas. 

 Equipment 
Unit of 

Measure $/Unit # of Units Cost ($) 
     

     

     

     

     

     

       Total Equipment Cost for this Task =  $ 

B. Labor – List all labor categories to complete identified task 

   

Labor 
Surcharge/Hr 

(where applicable) 
 (enter % of wage)   

Labor Category $/Hour 
 (prevailing wage) 

% # of Hours Cost ($) 

     

     

     

     

            Total Labor Cost for this Task = $ 

C. Materials – List all materials required to complete identified task 
 
   

Sales tax 
(enter local rate in %)   

Item $/Unit % Quantity Cost ($) 

     

     

     

     

        Total Materials Cost for this Task = $ 
D. Total Direct Cost for this Task     

                                                                 Equipment Costs + Labor Cost + Materials Cost =  $ 
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VII. REVEGETATION (use multiple sheets as needed) 
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead 
agency and/or the Department. 

 
Current Site Condition: 
 
 
 
 
 
 
 
 
 

 
 

Reclamation Plan Performance Standard (End Use): 
 
 
 
 
 
 
 
 

 
 
Describe tasks: 
 

 

 

 

 

 

 

 

 

 

(add additional pages as needed) 
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VII. REVEGETATION (use multiple sheets as needed) 

Methods to be used: 
A. Equipment – List equipment required to complete identified task.  For large reclamation projects, separate 

mine areas. 

 Equipment 
Unit of 

Measure $/Unit # of Units Cost ($) 
     

     

     

     

     

     

         Total Equipment Cost for this Task =  $ 

B. Labor – List all labor categories to complete identified task. 

  
Labor 

Surcharge/Hr 
(where applicable) 

 (enter % of wage) 
 

 
Labor Category $/Hour 

 (prevailing wage) 
% # of Hours Cost ($) 

     

     

     

     

     

              Total Labor Cost for this Task = $ 
C.  Materials – List all materials required to complete identified task 

   Sales tax 
(enter local rate in %)   

Item/Plant Species Unit of 
measure $/Unit % Quantity Cost ($) 

      

      

      

      

      

      

      

      

         Total Materials Cost for this Task = $ 
D. Total Direct Cost for this Task     
                                                               Equipment Costs + Labor Cost + Materials Cost =  $ 
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VIII. MISCELLANEOUS COSTS (use multiple sheets as needed) 
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead 
agency and/or the Department. 

 
Examples of this type of cost may include temporary storage of equipment and materials off site, special one-time 
permits (i.e. transportation permits for extra wide overweight loads, etc.), decommissioning a process mill (I.e. 
decontamination of equipment), disposal of warehouse inventories, well abandonment, remediation of fueling and 
waste oil storage sites, septic system removal, costs to prepare closure and monitoring reports, site security, 
preserving potable water and maintaining utilities, etc. 
 

  
 Item / Task   Quantity $/Unit Cost ($) 

    

    

    

    

    

    

    

    

    

    

 

 
 
                Total Miscellaneous Costs =  $ 

  

IX. MONITORING COSTS 

 Monitoring Task  $/Visit 
# of 

Visits/Year 

# of 
Monitoring 

Years Cost ($) 

     

     

     

     

     

     

     

 

 
 
                   Total Monitoring Costs = $ 
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X. SUMMARY OF COSTS  
This section shall be used to summarize all the cost sheets in one place. 
 
 

      

 
 
(V) Total of all Plant Structures & Equipment Removal Costs   $ 

 (VI) Total of all Primary Reclamation Activities Costs  $ 

 (VII) Total of all Revegetation Costs  $ 

 (VIII)Total of all Miscellaneous Costs  $ 

 (IX) Total of all Monitoring Costs  $ 

   Total of Direct Costs $ 

      

XI. Supervision / Profit & Overhead / Contingencies / Mobilization 

      

  (A) Supervision (________ %)   $ 

  (B) Profit/Overhead (________ %)   $ 

  (C) Contingencies (________%)   $ 

  (D) Mobilization (________ %)   $ 

   Total of Indirect Costs $ 

  Total of Direct and Indirect Costs $ 

 (E)Lead Agency and/or Dept. of Conservation Administrative Costs $ 

    

  Total Estimated Cost of Reclamation $ 
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