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FINANCIAL ASSURANCE COST ESTIMATE 

FOR 

___________________________________________ 
(Mine Name) 

CA Mine ID #: 91-

Most recent approved financial assurance cost estimate 

Date: 

Amount: $ 

Amount of existing financial assurance mechanism(s) 

Date: 

Amount: $ 

Prepared by:  
(name and affiliation) 

__________________________________ 

__________________________________ 

__________________________________ 

__________________________________ 

Date: 

This financial assurance cost estimate prepared 
and submitted pursuant to (choose one): 

 A new or amended reclamation plan 

approved on: __________________ 

 An annual mine inspection performed 

on: ____________________________ 

 Other, please specify: 

__________________________________ 

(date) 

(date) 

Reclamation Plan # / Name:  
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I. SUPPORTING DOCUMENTS 
This estimate represents the cost of conducting and completing reclamation in accordance with the 
Surface Mining and Reclamation Act (SMARA) and the following supporting documents: 

Reclamation Plan Approval Date and Number: 

Permits and/or Environmental Documents Approved as, or Conditioned Upon, 
the Reclamation Plan: 

Other Agency Financial Assurances Securing Reclamation of Disturbed Lands: 

Wage Rates Used in Cost Estimate*: (cost estimates are required to use current ‘General prevailing wage

determinations made by the director of industrial relations’ where applicable (http://www.dir.ca.gov/OPRL/PWD/index.htm) with 
employer labor burden added, or greater)

Equipment Rates Used in Cost Estimate*: (Use current ‘Labor Surcharge and Equipment Rental Rates (Cost

of Equipment Ownership)’ equipment rates published by Caltrans (http://www.dot.ca.gov/hq/construc/equipmnt.html) or 
other publicly available and verifiable local rates)

Equipment Production Rates used in Cost Estimate: (Use of current Caterpillar Performance Handbook

or equivalent published production rates is required)

* Many mine sites are remote projects that require hours of travel (to and from) and sometimes require additional time to prepare for even
the simplest of tasks. In accordance with Labor Code Sections 1773.1 and 1773.9, contractors are required to make travel and/or 
subsistence (per diem) payments to each worker to execute the work. These arrangements can be quite variable and site specific.

Attachments: 
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II. DESCRIPTION OF CURRENT SITE CONDITIONS:
(i.e., disturbed acres, slope conditions, excavation depths, topsoil and overburden stockpiles, equipment and facilities,
reclamation in progress, erosion control status, required corrective actions, etc.)

III. DESCRIPTION OF ANTICIPATED SITE CONDITIONS (12 months from date of estimate):
(i.e., increase of disturbed acres, increase of depth, increases in amount of equipment and/or facilities, required corrective
actions, etc.)

IV. DESCRIPTION/JUSTIFICATION OF COST INCREASE/DECREASE:

  (add additional pages as needed) 
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL: (use multiple sheets as needed)
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead 
agency and/or the Department. 

Current Site Condition: 

Reclamation Plan Performance Standard (end use): 

Describe Tasks:

Equipment on Site Wholly Owned by Operator?  ☐YES ☐NO 
(If no, please provide the name(s) and contact information for any lien holder)
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (cont.) 
Methods to be used: 

A.  Equipment – List equipment required to complete identified task (for large reclamation project
sites or separate mine areas). 

Equipment $/Unit 

           Total Equipment Cost for This Task =  $ 

B. Labor – List all labor categories to complete identified task. 

Labor Category 
$/Unit 

(incl labor burden)
# of 
Units 

Cost 
($) 

Total Labor Cost for This Task = $ 

Structure/Equipment to be Removed 
Type of 
Material 

Volume/ 
Quantity 

Unit Cost 
Basis 

Disposal 
Cost 

Cost 
($) 

D. 

Total Materials Cost for This Task = $ 

Total Direct Cost of Structure and Equipment Removal (Sum of A+B+C). 
 Equipment Costs + Labor Cost + Demolition Cost =  $ 

E. Net Salvage Value* (Supported by properly prepared third party estimate, bid, or 
cost calculation.) 

F. 
                 Net Salvage Value =  $ 

Total Cost of Structure and Equipment Removal (Subtract Line D from Line E). 
Total Cost of Structure and Equipment Removal = $ 

*NOTE: Salvage value may only be used to offset the direct cost of removing the single item for which salvage value is being
claimed. Salvage value shall not be used to offset any other demolition, general cleanup, or reclamation costs. 

# of 
Units 

Cost 
($) 

C. Demolition – List all structures and equipment to be dismantled or demolished and removed from    
site. 
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VI. PRIMARY RECLAMATION ACTIVITY:
(Describe reclamation activity being estimated) 

Use multiple sheets as necessary to estimate the cost of each activity required.  Provide documentation showing that rates, 

prices, and wages are available locally to the lead agency and/or the Department if necessary. 

Current Site Conditions: 

Reclamation Plan Performance Standard (end use): 

Describe Tasks, Methods, Equipment, etc.:
Decompaction, cut, fill, haul, slope reduction, compaction, grading, topsoil placement, drainage work, soil amendment, special 
requirements, etc.  Separate sheets may be used for each task if necessary. 

Provide Quantities: 
Overburden and topsoil, cut and fill, import or export (cubic yards), area (acres), haul distances (feet), equipment production 
rates (cubic yards/hour, or as applicable), etc. 
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VI. PRIMARY RECLAMATION ACTIVITY: (con’t.)
(Describe reclamation activity being estimated) 

Acres: Overburden (cy): 

Haul distance (ft): Topsoil (cy): 
Production rate (cy/hr): 

Methods to be used: 
A. Equipment – List equipment required to complete identified task (for large reclamation jobs

separate mine areas). 
$/Unit # of Units Cost ($) 

B. 

Total Equipment Cost for this Task =  $ 

Labor – List all labor categories to complete identified task. 

Cost ($) 

$ 

C. 

Total Labor Cost for this Task = 

Materials – List all materials required to complete identified task. 
           
Quantity

$/Unit 
 (incl sales tax) 

 Total Materials Cost for this Task =     $ 
D. Total Direct Cost for this Task 

 Equipment Costs + Labor Cost + Materials Cost =  $ 

Equipment

$/Unit    # of Units

Cost ($) Item

Labor Category
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VII. REVEGETATION (use multiple sheets as needed)
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead agency 
and/or the Department. 

Current Site Condition: 

Reclamation Plan Performance Standard (end use): 

Describe Tasks:
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VII. REVEGETATION (Cont.)
Methods to be used: 
A. Equipment – List equipment required to complete identified task.  For large reclamation jobs, 

separate mine areas. 
Equipment $/Unit 

B. 

Total Equipment Cost for this Task =

$/Unit  
Labor Category (incl labor burden)  Cost ($) 

Total Labor Cost for this Task =      $ 

C. Materials – List all materials required to complete identified task. 
Unit of 

Item/Plant Species Measure Quantity 
$/Unit 

 (incl sales tax) 

 Total Materials Cost for this Task = $ 
D. Total Direct Cost for this Task 

 Equipment Costs + Labor Cost + Materials Cost = $ 

# of Units Cost ($) 

$ 

# of Units 

Cost ($) 

Labor – List all labor categories to  complete identified task. 



State of California 
DEPARTMENT OF CONSERVATION 

DIVISION OF MINE RECLAMATION  
FACE-1 (01/17) Page ___ of ___ 

VIII. MISCELLANEOUS COSTS (use multiple sheets as needed)
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead agency 
and/or the Department. 

Examples of this type of cost may include temporary storage of equipment and materials off site, special 
one-time permits (i.e.: transportation permits for extra wide overweight loads, etc.), decommissioning a 
process mill (i.e.: decontamination of equipment), disposal of warehouse inventories, well abandonment, 
remediation of fueling and waste oil storage sites, septic system removal, costs to prepare closure and 
monitoring reports, site security, preserving potable water and maintaining utilities, etc.

Item / Task Cost ($) 

 Total Miscellaneous Costs =  $ 

IX. MONITORING COSTS

Monitoring Task $/Visit 
# 

Visits/Year 

# of 
Monitoring 

Years Cost ($) 

 Total Monitoring Costs = $ 

Quantity $/Unit 



State of California 
DEPARTMENT OF CONSERVATION 

DIVISION OF MINE RECLAMATION  
FACE-1 (01/17) Page ___ of ___ 

X. SUMMARY OF COSTS 
This section shall be used to summarize all the cost sheets in one place. 

(V) Total of all Plant Structures and Equipment Removal Costs $ 

(VI) Total of all Primary Reclamation Activities Costs 

(VII) Total of all Revegetation Costs 

(VIII) Total of all Miscellaneous Costs 

(IX) Total of all Monitoring Costs 

$ 

$ 

$ 

$ 

Total of Direct Costs = $ 

XI. SUPERVISION / PROFIT AND OVERHEAD / CONTINGENCIES / MOBILIZATION

(A) Supervision (________ %) $ 

(B) Profit/Overhead  (________ %) $ 

(C) Contingencies (________ %) $ 

(D) Mobilization (________ %) $ 

(E)

Total of Indirect Costs = $ 

Total of Direct and Indirect Costs = $ 

Lead Agency and/or Department of Conservation Administrative Costs = $ 

TOTAL ESTIMATED COST OF RECLAMATION = $ 
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