
§ 3805.1. Financial Assurance Cost Estimate Form.  

Title 14. Natural Resources Division 2. 
Department of Conservation  
Chapter 8. Mining and Geology 
Subchapter 1. State Mining and Geology Board 

Article 11. Financial Assurance Mechanisms 
 
Adopt new 14 CCR § 3805.1  
§ 3805.1. Financial Assurance Cost Estimate (FACE) Form 

The Financial Assurance Cost Estimate shall consist of form FACE-1 (1/17), which is hereby 

incorporated by reference. 

NOTE 

Authority cited: Section 2755, Public Resources Code.  Reference: Sections 2770, 2773.1(a)(1)-

(a)(4), and 2773.4.  
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FINANCIAL ASSURANCE COST ESTIMATE FORM INSTRUCTIONS 

 

This form is intended to comply with the requirements of California’s Surface Mining and 

Reclamation Act (SMARA – Public Resource Code Sections 2710 et seq., and the associated 

California Code of Regulations found in Title 14, division 2, beginning at Section 3500, 

hereinafter respectively “PRC” or “CCR”) and specifically PRC §2773.1(a)(4).  This form, 

(FACE-1) shall be used to submit the calculated financial assurance amount to the lead agency 

for review. 

 

The amount of a financial assurance mechanism required for reclamation of a surface mining 

operation must be approved and established prior to operations, and annually thereafter 

approved following lead agency review and, if necessary, adjusted each calendar year.  PRC 

§2773.4(d)(1) requires that annual Financial Assurance Cost Estimates (FACE) shall be 

submitted to the lead agency for review within 30 days of an annual inspection or within 30 days 

of the inspection date requested on the operator’s Annual Report, Form MRRC-2, if the 

inspection was not conducted by the lead agency.  FACE’s for new reclamation plans or 

reclamation plan amendments shall be approved by the lead agency, and the existing financial 

assurance mechanism adjusted, prior to the commencement of operations or substantial 

deviation, respectively. If the cost estimate is being submitted for reasons other than an 

amended reclamation plan or annual inspection please check "Other: Please Specify:" This may 

include, but is not limited to, cost estimates prepared in response to a lead agency enforcement 

action or interim updates due to site expansion or reclamation. 

 

The amount of financial assurance required of a Surface Mining Operation (SMO) represents 

the cost for the lead agency or the Division of Mine Reclamation to complete reclamation of all 

disturbed lands in accordance with the approved reclamation plan utilizing third party 

contractors in the event the operator is unable to do so.  Reclamation of SMO’s by a lead 

agency or the Department is presumed to be a “public works project” as defined in California 

Labor Code (Division 2, Part 7, Chapter 1, Article 1, Section 1720) and subject to requirements 

of California’s Prevailing Wage Law.  Hourly labor costs used for calculation of the financial 

assurance shall be consistent with Department of Industrial Relations prevailing wage 

requirements for the chosen labor category and shall include employer labor burden (payroll 

taxes, workers comp, etc., paid hourly by an employer), where applicable. The California 

Employment Development Department’s (EDD) current published “Employment and Wages by 

Occupation” data may be useful in estimating the costs of scientists and professionals not 

subject to California prevailing wage law.  Equipment costs shall be supported by the Caltrans 

Labor Surcharge and Equipment Rental Rates handbook or verifiable local third party rental 

rates that include delivery and pick-up and any other equipment surcharges. Equipment 

production rates shall be supported by lead agency accepted construction estimating 

handbooks such as Caterpillar Performance Handbook, Means Heavy Construction Handbook, 

etc. 
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Prior to preparing the cost estimate, review the approved reclamation plan, any amendments, 

and other reclamation requirements prepared as part of a permit application for the operation 

that were used to satisfy the requirements of PRC Sections 2772(c), 2773 and 2773.3 and 

Article 1 (commencing with Section 3500) and Article 9 (commencing with Section 3700) of 

Subchapter 1 of Chapter 8 of Division 2 of Title 14 of the California Code of Regulations and 

any approved modifications contained in permit conditions of approval or binding mitigation 

measures adopted or certified pursuant to the California Environmental Quality Act included by 

reference in the approved reclamation plan pursuant to PRC Sections 2772(d) and 

2772.1(b)(7)(B), as well as the most recent lead agency inspection report. The cost estimate 

must reference costs associated with the approved reclamation plan, any amendments, and 

other reclamation requirements included by reference in the approved reclamation plan 

pursuant to PRC Sections 2772(d) and 2772.1(b)(7)(B), that specifically relate to reclamation of 

the mine site.  

 

Please read the following instructions carefully before preparing the cost estimate. If a section 

is not applicable, please indicate so with a brief statement. Sections may be duplicated as 

necessary to capture each activity required to complete reclamation in accordance with the 

approved reclamation plan.  Following receipt and review of this FACE form, the lead agency 

may request additional information, revisions or amendments before final approval. 

 

SECTION I – SUPPORTING DOCUMENTS 

 

Reclamation Plan Approval date and Number:  Provide the date of approval and document 
number for the reclamation plan and any subsequent amendments.  
 
 Permits and/or Environmental Documents Approved as, or Conditioned upon, the 
Reclamation Plan: Provide information regarding reclamation requirements contained in 
documents included by reference in the approved reclamation plan pursuant to PRC Sections 
2772(d) and 2772.1(b)(7)(B), such as permits and/or environmental documents prepared for the 
project pursuant to the California Environmental Quality Act (Division 13 (commencing with 
Section 21000)) and any conditions of approval, that specifically relate to reclamation of the 
mine site. 
 
Other Agency Financial Assurances Securing Reclamation of Disturbed Lands: Provide 
information regarding current bonds, held with other agencies that exercise jurisdiction over the 
SMO, that cover the costs of achieving the approved reclamation plan performance standards 
and end use.  Please include the amount of those costs, whether financial assurance 
mechanisms have been established to cover those costs, the names of the public agencies, the 
names of the beneficiaries, and the expiration date, if any, of those financial assurance 
mechanisms. 
 
Wage Rates used in Cost Estimate: Provide citations to appropriate labor handbooks used to 
calculate labor costs.  Reclamation of SMO’s by a lead agency or the Department is presumed 
to be a “public works project” as defined in California Labor Code (Division 2, Part 7, Chapter 1, 
Article 1, Section 1720) and subject to the requirements of California Prevailing Wage Law.  
Hourly labor costs used for calculation of the financial assurance shall be consistent with the 
Department of Industrial Relations prevailing wage requirements for the chosen labor category 
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and shall include the employer labor burden (payroll taxes, workers comp, etc., paid hourly by 
an employer), where applicable.   Third party estimates relied upon by the preparer to determine 
the amount of financial assurances shall be prepared utilizing California Prevailing Wage 
requirements. 
 
Equipment Rates Used in Cost Estimate: Provide citations to lead agency accepted 
equipment cost handbooks, such as the Caltrans Labor Surcharge and Equipment Rental Rates 
that include delivery and pick-up and any other equipment surcharges or verifiable third party 
rental rates relied upon to calculate financial assurance.   
 
Equipment Production Rates used in Cost Estimate: Provide citations to lead agency 
accepted equipment production rates, such as the Caterpillar Performance Handbook or Means 
Heavy Construction Handbook. to calculate financial assurance. 
 
Attachments: Subcontractor and/or supplier quotes, and/or third party estimates, and any 

relevant references relied upon to calculate the cost estimate (such as recent surveyed site 

topography, consultant’s reports, stipulated orders to comply, etc.) shall be attached to the 

FACE-1 form and listed in “Attachments.”  Previous inspection reports, cost calculation 

worksheets, or other documents may be attached to the completed FACE-1 form as 

necessary to support the estimated financial assurance amount. 

 

SECTION II – DESCRIPTION OF CURRENT SITE CONDITIONS 

 

Provide a brief description of current site conditions with a focus on details that relate to the 

cost of reclamation activities required to meet the performance standards of the approved 

reclamation plan; such as: plant structures, foundations, equipment, stockpiles (processed 

material, waste, and import), total disturbed area, highwall/slope angles, pit depth, ponds, 

erosion control, streams and wetlands, sensitive species, revegetation, etc.  

 

SECTION III – DESCRIPTION OF ANTICIPATED SITE CONDITIONS  

 

Provide a brief description of the anticipated condition of the mine site in one year, with a 

focus on anticipated changes that will affect the cost to complete reclamation in accordance 

with the performance standards of the approved reclamation plan, such as: plant structures, 

foundations, equipment, stockpiles (material, waste, and import), total disturbed area, 

highwall/slope angles, pit depth, ponds, erosion control, streams and wetlands, sensitive 

species, revegetation, etc.    

 

SECTION IV – DESCRIPTION/JUSTIFICATION OF COST INCREASE/DECREASE 

 

Provide a brief description/justification for the proposed increase or decrease to existing 

financial assurance amount. 

 

SECTION V – PLANT STRUCTURES AND EQUIPMENT REMOVAL  
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Current Site Condition: Provide a description of the current plant site conditions and 

structures present.   

 

Reclamation Plan Performance Standard (End Use):  Describe the performance standards 

for reclamation and the end use of the plant area required by the approved reclamation plan.  

 

Describe Tasks: Describe the anticipated tasks to achieve the required performance 

standards and end use described by the approved reclamation plan.  

   

 Equipment on site wholly owned by operator? YES/NO: 

The operator shall state whether or not equipment is wholly owned by the operator. If no, 

provide the name/s and contact information for any lien holder.  This information will assist the 

lead agency’s assessment of the administrative costs to remove equipment and apprise them of 

ownership. 

 

Methods to be Used: Estimate the equipment and labor costs of dismantling and/or 

demolition and removal of structures, equipment (mobile and fixed), debris, and final cleanup 

of the mine site. Specific equipment, structural materials, and/or debris may have salvage 

value.  Salvage value may only be used to offset the cost of removal of the specific item being 

appraised, excess salvage value may not be used to offset any other cost of reclamation.  If 

salvage value is being claimed, documentation must be provided to the lead agency for 

review.  Third party estimates, bids, cost calculations, verifying salvage values shall be 

attached to the form and listed in “Attachments,” Section 1.  The value of overburden, process 

fines, stockpiled pit run or processed material may not be used to offset the cost of removal or 

reclamation of such materials.  Third party estimates, bids, or cost calculations for reclamation 

and/or surplus/salvage value shall include the following information: 

 

 Name and location of company or contractor 

 Statement of qualification and experience 

 Location of mine site and California Mine ID# 

 Description of such work 

 Dates that third party estimates, bid, or cost calculations are in effect 

 
SECTION VI – PRIMARY RECLAMATION ACTIVITY 

 

Section VI shall be used to calculate the cost of primary reclamation activities required to meet 

the performance standards of the approved reclamation plan and the site end use.  Primary 

reclamation activities may include: 

 

 Grading – cuts, fills, export, etc. 

 Erosion Control (BMP’s, Structures) 

 Ponds/Detention Basins 

 Stream and Wetland Protection 
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 Sensitive Wildlife and Plant Protection 

 Soil/Overburden Stockpile Management 

 Closure of Adits 

 

It is recommended that Section VI be duplicated as necessary to calculate the primary cost of 

each activity required to meet the end use and reclamation plan performance standards.  List 

the activity being estimated at the top of first page of Section VI.   

 

Current Site Conditions: Provide a brief narrative describing the current condition of the site 

as it relates to the reclamation activity being estimated, such as the current/anticipated slope 

angle of the highwall, etc.   

 

Reclamation Plan Performance Standard (End Use):  Provide a description of the 

performance standards/reclamation requirements of the approved reclamation plan, as 

detailed in the Supporting Documents, cited in Section I, that pertain to the primary 

reclamation activity being estimated.   

 

Describe Tasks, Methods, Equipment, etc.:  Provide a description of the tasks required to 

complete the activities being estimated.  Include a description of the equipment and materials 

needed to complete reclamation of the activity being estimated. 

 

Provide Quantities:  Provide estimates of the volumes of overburden, topsoil, cut and fill, 

import, and export, etc., that will need to be handled to accomplish reclamation. Describe 

anticipated acres of disturbance, haul distances, and equipment production rates.  

 

Methods to be Used:   

Estimate the cost of equipment, labor, and materials required to meet end use and 

performance standards described by the approved reclamation plan.  Equipment and 

materials included in this section shall be from lead agency accepted sources such as 

Caltrans Labor Surcharge and Equipment Rental Rates, Caterpillar Performance Handbook, 

Means Heavy Construction Handbook, etc., or third party estimate.  Labor rates shall be 

calculated on the sum of the Department of Industrial Relations prevailing wage requirements 

for the chosen labor category and shall include the employer labor burden (payroll taxes, 

workers comp, etc., paid hourly by an employer), where applicable. 

 
SECTION VII - REVEGETATION 

 

Section VII shall be used to calculate costs associated with revegetation of disturbed areas. 

Revegetation activities may include, but are not limited to: soil preparation/amendment, 

mulching, installation of irrigation systems, watering, custom seed/plant collection, nursery 

services, seed mixes (pure live seed) and containerized plants, hydroseeding, seed/plant 

installation, plant protection, and remediation.  Refer to the approved reclamation plan or 

revegetation program to determine the various tasks and materials required to revegetate the 

site.  
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Current Site Condition: Provide a brief description of the current conditions at the site as it 

relates to revegetation, such as the amount of topsoil stored or needed for import and acres 

requiring revegetation, etc. 

 

Reclamation Plan Performance Standard (End Use):  Provide a description of the 

performance standards/reclamation requirements of the approved reclamation plan, as 

detailed in the Supporting Documents, cited in Section I, that pertain to revegetation of the 

site. 

 

Describe Tasks:  Describe the required tasks anticipated to complete reclamation in 

accordance with the approved reclamation plan.  Tasks may include decompaction, 

placement of growth medium, seeding, planting, construction of irrigation systems, fencing, 

etc. 

 

Methods to be used: Estimate the cost of equipment, labor, and materials required to meet 

end use and performance standards described by the approved reclamation plan.  Equipment 

costs shall be supported by the Caltrans Labor Surcharge and Equipment Rental Rates 

handbook or verifiable local third party rental rates that include delivery and pick-up and any 

other equipment surcharges.  Equipment production rates shall be supported by lead agency 

accepted construction estimating handbooks such as Caterpillar Performance Handbook, 

Means Heavy Construction Handbook, etc.  Labor rates shall be consistent with the 

Department of Industrial Relations prevailing wage requirements for the chosen labor category 

and shall include the employer labor burden (payroll taxes, workers’ comp., etc., paid hourly 

by an employer), where applicable.  

 

Provide the unit of measure (i.e. pallet, pound, ton) in the materials table for the type of 

material to be used.  

 
SECTION VIII- MISCELLANEOUS COSTS 
 

Section VIII shall be used to list any miscellaneous costs for materials, any applicable taxes and 

employer ‘labor burden’ (payroll taxes, workers comp, etc., paid hourly by an employer) when 

not included elsewhere, and labor, or services required to complete final reclamation and 

closure of the site (i.e. plant decommissioning, lead agency final inspections, reclamation 

mitigation measures, etc.). Using the table provided, list the items or services required, the 

quantity, unit costs (if applicable) and total costs. 

 
SECTION IX – MONITORING COSTS  
 

Section IX shall be used to list costs of required monitoring of the site once initial reclamation 

has been completed. The costs may include monitoring for successful revegetation and habitat 

establishment, slope stability, erosion control, access controls, or site remediation (i.e. process 

reagents/hydrocarbons). Monitoring required by other agencies (i.e. California Regional Water 

Quality Control Board) that are covered under a separate financial assurance mechanism 
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should be listed for reference. Using the table provided, list the monitoring task, the cost per site 

visit/monitoring event (include all costs associated with planning and completing the site 

visit/monitoring events), the number of site visits/monitoring events per year, the number of 

monitoring years and total cost. If a consultant will be conducting the monitoring, provide a copy 

of the estimate or contract. The California Employment Development Department’s (EDD) 

current published “Employment and Wages by Occupation” data may be useful in estimating the 

costs of scientists and professionals not subject to California prevailing wage law. Remember, 

the costs of a site visit start well before arriving at a site and continue after leaving a site in the 

form of pre-visit preparations and post-visit record keeping and report preparation. 

 
SECTION X – SUMMARY OF COSTS 
 
Summarize the costs calculated in Sections IV through VIII. 
 
 
SECTION XI – SUPERVISION/PROFIT & OVERHEAD/CONTIGENCIES/MOBILIZATION  
 
 

Section XI includes costs for supervision of reclamation activities, profit and overhead, 

contingencies (unforeseen costs) and mobilization (the cost of moving equipment to and from 

the site). These costs are based on a percentage of the total direct costs which typically 

decline as project size increases. Refer to Graph 1 and Graph 2 on page 9 to determine the 

percentage rate to be used.  
 
 

A.   Supervision - Supervision or reclamation management includes project inspection and 

supervision. These activities are usually performed by a consultant or staff member 

with experience in reclamation of disturbed lands. Reclamation management may 

include recommending change orders, verifying completed work, verifying compliance 

with project specifications, and other reclamation management oversight activities. 

Please refer to Graph No. 1 to determine the supervision cost factor. 
 

 B.  Profit and Overhead - Where it becomes necessary for the Lead Agency or the 

Department of Conservation to complete reclamation of the mining site, a third party 

will be retained to do the actual reclamation work. Because profit and overhead costs 

are not included in the reclamation cost sheets, these costs must be added to the 

total reclamation estimate. Please refer to Graph No. 2 to determine the profit and 

overhead cost factor.  
 

C.  Contingencies - A contingency cost shall be included in the financial assurance 

estimate to provide for project uncertainties and unexpected natural events.  This cost 

shall be added to the reclamation costs using the schedule below:  
 

Total Direct Cost ($)   Contingency (%) 
    

0-$499,999   10 

$500,000 – $4,999,999   7 

$5 million - $50 million   4 

Greater than $50 million   2 
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D.  Mobilization - Mobilization costs are attributed to moving equipment to the project site 

for reclamation purposes. These costs normally range between one and five percent 

of the total direct cost of the reclamation operations. These costs will vary depending 

upon the site location and the total value of the reclamation operations to be 

performed and may exceed five percent. Please insert the percentage used to 

estimate mobilization costs under Section X – Supervision/Profit & 

Overhead/Contingencies/Mobilization. 
 

E.  Lead agencies shall include an administrative cost to draw on the financial assurance 

and implement the reclamation plan, should it become necessary.  This cost shall, at 

a minimum, be added to the reclamation costs using the schedule below: 

 
  

Total Direct + Indirect Costs ($) Lead Agency Administrative Cost (%) 
0 – 99.999 15 

100,000 – 499,999 12 
500,000 – 999,999 10 

1 million – 10 million 8 
Greater than 10 million 5 
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FINANCIAL ASSURANCE COST ESTIMATE 

FOR 

 

___________________________________________ 
(Mine Name) 

 
 

CA Mine ID #     91-____________________________ 
 

Reclamation Plan #/Name__________________________ 

 
 
 

 
 
Most Recent Approved Financial Assurance Cost Estimate 
 
Date:  _________________ 

 
Amount: $ _________________                      
 
 
Amount of existing Financial Assurance Mechanism(s) 
 
Date:  _________________ 

 
Amount: $ _________________   

 
 
 

Prepared by:  (Name & Affiliation): 

 
__________________________________ 

 
__________________________________ 

 
__________________________________ 

 
__________________________________ 

 
 

Date: __________________ 

This financial assurance cost estimate prepared 
and submitted pursuant to (choose one): 

 
 A new or amended reclamation plan 

approved on (Date):__________________ 

 
 

 An annual mine inspection performed on  

(Date): ____________________________ 

 

 Other: Please Specify: 

__________________________________ 
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I. SUPPORTING DOCUMENTS 
This estimate represents the cost of conducting and completing reclamation in accordance with the Surface Mining and 

Reclamation Act (SMARA) and the following supporting documents: 

 

Reclamation Plan Approval Date and Number 

 

Permits and/or Environmental Documents Approved as, or Conditioned upon, the Reclamation 
Plan 

 

 

 

 

Other Agency Financial Assurances Securing Reclamation of Disturbed Lands 

 

 

 

 

Wage Rates used in Cost Estimate* (cost estimates are required to use current ‘General prevailing wage determinations made by 

the director of industrial relations’  where applicable (http://www.dir.ca.gov/OPRL/PWD/index.htm) with employer labor burden added, or greater) 

 

 

 
Equipment Rates used in Cost Estimate* (Use current ‘Labor Surcharge and Equipment Rental Rates (Cost of Equipment 

Ownership)’ equipment rates published by Caltrans (http://www.dot.ca.gov/hq/construc/equipmnt.html) or other publicly available and verifiable local 
rates) 

 

 

 
Equipment Production Rates used in Cost Estimate (Use of current Caterpillar Performance Handbook or equivalent 

published production rates is required) 

 

 

 
* Many mine sites are remote projects that require hours of travel (to and from) and sometimes require additional time to prepare for even the 
simplest of tasks. In accordance with Labor Code Sections 1773.1 and 1773.9, contractors are required to make travel and/or subsistence (per 
diem) payments to each worker to execute the work. These arrangements can be quite variable and site specific. 

 
Attachments: 
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II. Description of Current Site Conditions 

(i.e., disturbed acres, slope conditions, excavation depths, topsoil and overburden stockpiles, equipment and facilities, 
reclamation in progress, erosion control status, required corrective actions, etc.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

III. Description of Anticipated Site Conditions (12 months from date of estimate) 
(i.e., increase of disturbed acres, increase of depth, increases in amount of equipment and/or facilities, required 
corrective actions, etc.) 

 

 

 

 

 

 

 

 

 

 

IV. Description/Justification of Cost Increase/Decrease 

 

 

 

 

 

 
(add additional pages as needed) 
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (use multiple sheets as needed) 
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead 
agency and/or the Department. 

 

Current Site Condition: 
 

 

 

 

 

 

 

 
 

Reclamation Plan Performance Standard (End Use): 
 

 

 

 

 

 

 

 
 

Describe tasks: 
 

 

 

 

Equipment on site wholly owned by operator?: ☐YES ☐NO  
(If no, please provide the name/s and contact information for any lien holder) 
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (cont.) 

Methods to be used: 
A. Equipment – List equipment required to complete identified task (for large reclamation project sites or separate 

mine areas) 

 Equipment   $/Unit # of Units Cost ($) 

    

    

    

    

    

            Total Equipment Cost for this Task =  $ 

B. Labor – List all labor categories to complete identified task 

 Labor Category   
$/Unit  

(incl labor burden) # of Units Cost ($) 

    

    

    

    

    

                  Total Labor Cost for this Task = $ 

 

C. Demolition – List all structures and equipment to be dismantled or demolished and removed from site 

 Structure/Equipment to be Removed 
Type of 
Material 

Volume/ 
Quantity 

Unit Cost 
Basis 

Disposal 
Cost 

Cost 
($) 

      

      

      

      

      

     Total Materials Cost for this Task = $ 

D. Total Direct Cost of Structure and Equipment Removal (Sum of A+B+C)   

  
                                   Equipment Costs + Labor Cost + Demolition Cost  =  $ 

E. Net Salvage Value* (Supported by properly prepared third party estimate, bid, or cost calculation.)  

  Net Salvage Value  =  $ 

F. Total Cost of Structure and Equipment Removal (Subtract Line D from Line E)  

  Total Cost of Structure and Equipment Removal  =  $ 
 

*NOTE: Salvage value may only be used to offset the direct cost of removing the single item for which salvage value is being 
claimed. Salvage value shall not be used to offset any other demolition, general cleanup, or reclamation costs. 
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VI. PRIMARY RECLAMATION ACTIVITY (                                                    ) 
Describe Reclamation Activity Being Estimated 

 

Use multiple sheets as necessary to estimate the cost of each activity required.  Provide documentation showing that rates, 

prices, and wages are available locally to the lead agency and/or the Department if necessary. 

 

Current Site Conditions: 
 

 

 

 

 

 

 
Reclamation Plan Performance Standard (End Use): 
 

 

 

 

 

 

 
Describe tasks, methods, equipment, etc.: 

Decompaction, cut, fill, haul, slope reduction, compaction, grading, topsoil placement, drainage work, soil amendment, 
special requirements, etc.  Separate sheets may be used for each task if necessary. 

 

 

 

 

 

 

 

Provide quantities: 
Overburden and topsoil, cut and fill, import or export (cubic yards), area (acres), haul distances (feet), equipment 
production rates (cubic yards/hour, or as applicable), etc. 
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VI. PRIMARY RECLAMATION ACTIVITY (                                                    ) (Cont.) 
Describe Reclamation Activity Being Estimated 

 

Acres:  Overburden (cy):  

Haul Distance (ft):  Topsoil (cy):  

Production Rate (cy/hr):    
 

Methods to be used: 
A. Equipment – List equipment required to complete identified task (for large reclamation jobs separate mine 

areas) 

 Equipment 
 

$/Unit # of Units Cost ($) 

    

    

    

    

    

    

       Total Equipment Cost for this Task =  $ 

B. Labor – List all labor categories to complete identified task 

 Labor Category  
$/Unit 

 (incl labor burden) # of Unit Cost ($) 

    

    

    

    

    

    

            Total Labor Cost for this Task = $ 

C. Materials – List all materials required to complete identified task 

 Item  Quantity 
$/unit 

 (incl sales tax) Cost ($) 

    

    

    

    

    

  
      Total Materials Cost for this Task = $ 

D. Total Direct Cost for this Task     

 
                                                                Equipment Costs + Labor Cost + Materials Cost =  $ 
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VII. REVEGETATION (use multiple sheets as needed) 
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead agency 
and/or the Department. 

 

Current Site Condition: 
 

 

 

 

 

 

 

 

 
 

Reclamation Plan Performance Standard (End Use): 
 

 

 

 

 

 

 

 

 
 
Describe tasks: 
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VII. REVEGETATION (Cont.) 

Methods to be used: 
A. Equipment – List equipment required to complete identified task.  For large reclamation jobs separate mine 

areas. 

 Equipment  $/Unit # of Units Cost ($) 

    

    

    

    

    

    

         Total Equipment Cost for this Task =  $ 

B. Labor – List all labor categories to complete identified task. 

 Labor Category  
$/Unit  

(incl labor burden) # of Unit Cost ($) 

    

    

    

    

    

              Total Labor Cost for this Task = $ 

C.  Materials – List all materials required to complete identified task 

 Item/Plant Species 
Unit of 

measure Quantity 
$/unit 

 (incl sales tax) Cost ($) 

     

     

     

     

     

     

     

     

     

     

         Total Materials Cost for this Task = $ 

D. Total Direct Cost for this Task     

                                                               Equipment Costs + Labor Cost + Materials Cost =  $ 
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VIII. MISCELLANEOUS COSTS (use multiple sheets as needed) 
Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead agency 
and/or the Department. 

 
Examples of this type of cost may include temporary storage of equipment and materials off site, special one-time 
permits (i.e. transportation permits for extra wide overweight loads, etc.), decommissioning a process mill (I.e. 
decontamination of equipment), disposal of warehouse inventories, well abandonment, remediation of fueling and 
waste oil storage sites, septic system removal, costs to prepare closure and monitoring reports, site security, 
preserving potable water and maintaining utilities, etc. 

 

  

 Item / Task   Quantity $/Unit Cost ($) 

    

    

    

    

    

    

    

    

    

    

 

 
 
                Total Miscellaneous Costs =  $ 

  

IX. MONITORING COSTS 

 Monitoring Task  $/Visit 
# 

Visits/Year 

# of 
Monitoring 

Years Cost ($) 

     

     

     

     

     

     

     

 

 
 
                   Total Monitoring Costs = $ 
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X. SUMMARY OF COSTS  

This section shall be used to summarize all the cost sheets in one place. 
 
 

      

 
 
(V) Total of all Plant Structures & Equipment Removal Costs   $ 

 (VI) Total of all Primary Reclamation Activities Costs  $ 

 (VII) Total of all Revegetation Costs  $ 

 (VIII)Total of all Miscellaneous Costs  $ 

 (IX) Total of all Monitoring Costs  $ 

   Total of Direct Costs $ 

      

XI. Supervision / Profit & Overhead / Contingencies / Mobilization 

      

  (A) Supervision (________ %)   $ 

  (B) Profit/Overhead (________ %)   $ 

  (C) Contingencies (________%)   $ 

  (D) Mobilization (________ %)   $ 

   Total of Indirect Costs $ 

  Total of Direct and Indirect Costs $ 

 (E)Lead Agency and/or Dept. of Conservation Administrative Costs $ 

    

  Total Estimated Cost of Reclamation $ 

      
 


