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FINANCIAL ASSURANCE COST ESTIMATE

FOR
(Mine Name)
CAMineID# 91-
Reclamation Plan #/Name
Prepared by: (Name & Affiliation): This financial assurance cost estimate prepared

and submitted pursuant to (choose one):

O A new or amended reclamation plan

approved on (Date):

O  Anannual mine inspection performed on
(Date):

Date:

O  Other: Please Specify:

Most Recent Approved Financial Assurance Cost Estimate

Date:

Amount: $

Amount of existing Financial Assurance Mechanism(s)

Date:

Amount: $
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. SUPPORTING DOCUMENTS
This estimate represents the cost of conducting and completing reclamation in accordance with the Surface Mining and
Reclamation Act (SMARA) and the following supporting documents:

Reclamation Plan Approval Date and Number

Permits and/or Environmental Documents Approved as, or Conditioned upon, the Reclamation
Plan

Other Agency Financial Assurances Securing Reclamation of Disturbed Lands

Wage Rates used in Cost Estimate* (cost estimates are required to use current ‘General prevailing wage determinations made by
the director of industrial relations’ where applicable (http://www.dir.ca.gov/OPRL/PWD/index.htm) with employer labor surcharge added, or greater)

Equipment Rates used in Cost Estimate* (use current ‘Labor Surcharge and Equipment Rental Rates (Cost of Equipment
Ownership)’ equipment rates published by Caltrans (http://www.dot.ca.gov/hg/construc/equipmnt.html) or other publicly available and verifiable local
rates)

Equipment Production Rates used in Cost Estimate (Use of current Caterpillar Performance Handbook or equivalent
published production rates is required)

* Many mine sites are remote projects that require hours of travel (to and from) and sometimes require additional time to prepare for even the
simplest of tasks. In accordance with Labor Code Sections 1773.1 and 1773.9, contractors are required to make travel and/or subsistence (per
diem) payments to each worker to execute the work. These arrangements can be quite variable and site specific.

Attachments:
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Il. Description of Current Site Conditions

(i.e., disturbed acres, slope conditions, excavation depths, topsoil and overburden stockpiles, equipment and facilities,
reclamation in progress, erosion control status, required corrective actions, etc.)

lll. Description of Anticipated Site Conditions (12 months from date of estimate)

(i.e., increase of disturbed acres, increase of depth, increases in amount of equipment and/or facilities, required
corrective actions, etc.)

IV. Description/Justification of Cost Increase/Decrease

(add additional pages as needed)
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (use multiple sheets as needed)

Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead
agency and/or the Department.

Current Site Condition:

Reclamation Plan Performance Standard (End Use):

Describe tasks:

Equipment on site wholly owned by operator?: L1YES CONO

(If no, please provide the name/s and contact information for any lien holder)

(add additional pages as needed)
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V. PLANT STRUCTURES AND EQUIPMENT REMOVAL (use multiple sheets as needed)
Methods to be used:

A. Equipment — List equipment required to complete identified task. For large reclamation projects, separate mine
areas.

Unit of
Equipment Measure $/Unit # of Units  Cost (3)

Total Equipment Cost for this Task = $

B. Labor — List all labor categories to complete identified task

Labor Surcharge/Hr

(where applicable)
(enter % of wage)

# of
Labor Category (pffa'ﬁn‘g";iige) % | Hours Cost ($)

Total Labor Cost for this Task= $

C. Demolition — List all structures and equipment to be dismantled or demolished and removed from site

Dispo
Type of Volume/ Unit Cost sal
Structure/Equipment to be Removed Material Quantity Basis Cost Cost ($)

Total Materials Cost for this Task =  $
D. Total Direct Cost of Structure and Equipment Removal (Total A+B+C)
Equipment Costs + Labor Cost + Demolition Cost = $
E. Net Salvage Value* (Supported by properly prepared third party estimate, bid, or cost calculation.)

Net Salvage Value = $
F. Total Cost of Structure and Equipment Removal (Subtract Line D from Line E)

Total Cost of Structure and Equipment Removal = $

*NOTE: Salvage value may only be used to offset the direct cost of removing the single item for which salvage value is being
claimed. Salvage value shall not be used to offset any other demolition, general cleanup, or reclamation costs.
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VI. PRIMARY RECLAMATION ACTIVITY

Use multiple sheets as necessary to estimate the cost of each activity required. Provide documentation showing that rates,
prices, and wages are available locally to the lead agency and/or the Department if necessary.

Current Site Conditions:

Reclamation Plan Performance Standard (End Use):

Describe tasks, methods, equipment, etc.:

Decompaction, cut, fill, haul, slope reduction, compaction, grading, topsoil placement, drainage work, soil amendments,
special requirements, etc. Separate sheets may be used for each task if necessary.

Provide quantities:

Overburden and topsoil, cut and fill, import or export (cubic yards), area (acres), haul distances (feet), equipment
production rates (cubic yards/hour, or as applicable), etc.

(add additional pages as needed)
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VI. PRIMARY RECLAMATION ACTIVITY ( )

(Describe Reclamation Activity Being Estimated)

(use multiple sheets as needed)

Acres:
Haul Distance (ft):
Production Rate (cy/hr):

Overburden (cy):
Topsaoil (cy):

Methods to be used:

A. Equipment — List equipment required to complete identified task. For large reclamation projects, separate
mine areas.
Unit of
Equipment Measure $/Unit # of Units Cost ($)
Total Equipment Cost for this Task = $
B. Labor — List all labor categories to complete identified task
Labor
Surcharge/Hr
(where applicable)
(enter % of wage)
Labor Category (prfv/a';'rg‘jvgge) % | #of Hours  Cost ($)
Total Labor Cost for this Task = $
C. Materials — List all materials required to complete identified task
Sales tax
(enter local rate in %)
Item $/Unit % | Quantity Cost ($)
Total Materials Cost for this Task = $
D. Total Direct Cost for this Task

Equipment Costs + Labor Cost + Materials Cost = $
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VIl. REVEGETATION (use multiple sheets as needed)

Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead
agency and/or the Department.

Current Site Condition:

Reclamation Plan Performance Standard (End Use):

Describe tasks:

(add additional pages as needed)
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VII. REVEGETATION (use multiple sheets as needed)
Methods to be used:

A. Equipment — List equipment required to complete identified task. For large reclamation projects, separate
mine areas.
Unit of
Equipment Measure $/Unit # of Units Cost ($)
Total Equipment Cost for this Task = $
B. Labor — List all labor categories to complete identified task.
Labor
Surcharge/Hr
(where applicable)
(enter % of wage)
$/Hour
Labor Category (orovaling wage) % | #of Hours  Cost ($)
Total Labor Cost for this Task = $
C. Materials — List all materials required to complete identified task
Sales tax
(enter local rate in %)
Item/Plant Species Unit of $/Unit % | Quantity  Cost ($)
measure
Total Materials Cost for this Task = $
D. Total Direct Cost for this Task

Equipment Costs + Labor Cost + Materials Cost = $
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VIII. MISCELLANEOUS COSTS (use multiple sheets as needed)

Provide documentation showing that rates, prices, and wages are available locally to all persons, including the lead

agency and/or the Department.

Examples of this type of cost may include temporary storage of equipment and materials off site, special one-time
permits (i.e. transportation permits for extra wide overweight loads, etc.), decommissioning a process mill (l.e.
decontamination of equipment), disposal of warehouse inventories, well abandonment, remediation of fueling and
waste oil storage sites, septic system removal, costs to prepare closure and monitoring reports, site security,

preserving potable water and maintaining utilities, etc.

Item / Task Quantity $/Unit Cost ($)
Total Miscellaneous Costs =  $
IX. MONITORING COSTS
# of
# of Monitoring

Monitoring Task

$/Visit  Visits/Year Years Cost ($)

Total Monitoring Costs = $
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X. SUMMARY OF COSTS
This section shall be used to summarize all the cost sheets in one place.

(V) Total of all Plant Structures & Equipment Removal Costs
(V1) Total of all Primary Reclamation Activities Costs

(V1) Total of all Revegetation Costs

(VI Total of all Miscellaneous Costs

(IX) Total of all Monitoring Costs

Total of Direct Costs

XI. Supervision / Profit & Overhead / Contingencies / Mobilization

(A) Supervision ( %)
(B) Profit/Overhead ( %)
(C) Contingencies ( %)
(D) Mobilization ( %)
Total of Indirect Costs
Total of Direct and Indirect Costs

(E)Lead Agency and/or Dept. of Conservation Administrative Costs

Total Estimated Cost of Reclamation
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